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'Phase 1' on-site workshop in Copenhagen on the August 24th
'Phase 2' description of solution no later than August 31st
'Phase 2' implementation of the agreed features in accordance with the time schedule which the bidder must provide as part of Phase 1. However, the implementation must be carried before December 31st 2017.



